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A high level order of magnitude cost 
estimate was prepared for each of the 138 
projects for capital budgeting purposes. The 
estimates prepared are only a guide based 
on a preliminary understanding of the site, 
programing, schematic design, cost of similar 
waterfront improvements and anticipated 
level of investment. The estimates also include 
consulting fees and a contingency allowance 
and are based on 2016 dollars.

Costs associated with land access and 
environmental remediation, if required, are not 
included in the construction estimate numbers. 
Opportunities for cost sharing, money available 
through Development Charges, donations, 
grants and other potential revenue streams 
have also not been factored into these costs. 

Once a design process is initiated for each site 
a more detailed and accurate cost estimate will 
be possible. Efficiencies related to undertaking 
projects simultaneously, or in conjunction 
with other capital projects  may also present 
opportunities to reduce or offset costs. 

The following tables provide the assumptions 
used to costs each of the 138 waterfront 
projects.  The prices in the following tables 
have been rounded off. 

Cost Estimates
Cost Assumptions
Some of the assumptions used in developing 
the estimates include:

Pre-construction Design Costs:
Construction value under 350k 12%
350k to 1 million 10%
1 million + 8%

Park Upgrade/ Construction Costs
Base Park $100/m2
Park Renovation $125/m2
Enhanced Waterfront Park $150/m2
Premier Urban Park Space $300/m2

Pathway Development
Base Asphalt Trail (3 metres) $250/lm
Granular Trail (2.5 metres) $150/lm
Waterfront Promenade $1,500/lm

Lighting
Pedestrian Lighting (promenade) $500/lm
Area Lighting $20 / m2

Clearing and Grubbing $75/lm

Contingency 10%



Appendix D // Cost Assumptions534

# Project Construction Contingency Design 
Costs

Total 
(Rounded)

1.01 LaSalle Causeway - enhanced 
pedestrian access / crossing  $160,000  $16,000  $176,000  $200,000 

1.02 Create Connection from 
causeway to Anglin Lot (@ 
DND Lands)

 $275,000  $35,000  $310,000  $350,000 

1.03 Sidewalk from LaSalle 
Causeway to King St.  $92,000  $9,000  $101,000  $120,000 

1.04 Frontenac Village (Boardwalk 
/ dockwall improvements)  $110,000  $10,000  $120,000  $140,000 

1.05 Anglin Parking Lot Connection 
(buffered pedestrian route - 
shore edge)

 $345,000  $35,000  $380,000  $430,000 

1.06 Wellington Street Sidewalk 
(both sides Bay Street to 
Douglas Fluhrer Park)

 $130,000  $13,000  $143,000  $185,000 

1.07 Anglin Bay Bridge (From 
Frontenac Village to Douglas 
R. Fluhrer Park)

 $450,000  $45,000  $495,000  $560,000 

1.08 Douglas R. Fluhrer Park  $2,260,000  $224,000  
$2,484,000  $2,684,000 

1.09 Molly Brant Park (From north 
end of DFP to Molly Brant 
Point)

 $375,000  $38,000  $413,000  $460,000 

1.10 Emma Martin Park  $400,000  $40,000  $440,000  $490,000 
1.11 Public Works Lands 

Connection Lookout (By River 
St. Pumping Station)

 $125,000  $13,000  $138,000  $160,000 

1.12 Tannery Lands (River Edge)  $1,100,000  $110,000  
$1,210,000  $1,310,000 

1.13 Land Bridge connection from 
Tannery to Belle Park  $750,000  $75,000  $825,000  $910,000 

1.14 Belle Park Pathway 
Improvements (Periphery)  $284,000  $28,000  $312,000  $350,000 

1.15 Belle Park Lookout  $275,000  $28,000  $303,000  $340,000 

Focus Area #1 Projects Cost Assumptions
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

1.16 Village Apartments Pathway 
Improvements (waterside 
path)

 $150,000  $15,000  $165,000  $190,000 

1.17 Third Crossing Landscape 
Improvements (at future 
bridge abutments)

 $500,000  $50,000  $550,000  $610,000 

1.18 Newmarket Lane Pathway 
Improvements (connect to 
outer station lookout)

 $225,000  $23,000  $248,000  $280,000 

1.19 Railway Underpass Pathway 
Connection  $250,000  $25,000  $275,000  $310,000 

1.20 Create Connection (East of 
Montreal) from Underpass 
to Greer (below escarpment 
west of CN tracks)

 $328,000  $33,000  $361,000  $410,000 

1.21 On Street Connection from 
Greer to Sutherland Dr. Park  $90,000  $9,000  $99,000  $115,000 

1.22 Sutherland Drive Park  $250,000  $25,000  $275,000  $310,000 
1.23 Pathway Connecting 

Sutherland Dr. Park to 
Highway 401 Crossing (edge 
of escarpment)

 $530,000  $53,000  $583,000  $660,000 

1.24 West 401 Crossing (at 
Montreal Street)  $35,000  $3,500  $38,500  $50,000 

1.25 Carpool Lot to Battersea 
South Pathway (Montreal / 
401)

 $125,000  $12,500  $137,500  $160,000 

1.26 On Road link via Kingston 
Mills Rd. to Locks  $300,000  $30,000  $330,000  $370,000 

1.27 Kingston Mills Locks 
Improvements  $180,000  $20,000  $200,000  $225,000 

1.28 Pathway connection south 
of Kingston Mills Road to 401 
(East side canal)

 $555,000  $56,000  $611,000  $690,000 
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

1.29 East 401 Crossing  $1,087,500  $109,000  
$1,196,500  $1,350,000 

1.30 Pathway Connections south 
of 401 (east side to quarry)  $975,000  $98,000  

$1,073,000  $1,210,000 

1.31 MacLean Trails Park  $380,000  $38,000  $418,000  $470,000 
1.32 Lilla Burke Park  $250,000  $25,000  $275,000  $310,000 
1.33 Former Rideau Marina 

Redevelopment  $400,000  $40,000  $440,000  $490,000 

1.34 100 Foot Park  $280,000  $28,000  $308,000  $350,000 
1.35 Highway 15 Onroad Link from 

100 Foot Park to Craftsman 
Blvd 

 $100,000  $10,000  $110,000  $150,000 

1.36 Highway 15 Roadside 
Lookout (north of Barriefield) 
on west side @Craftsman 

 $250,000  $25,000  $275,000  $310,000 

1.37 Green Bay Open Space (North 
of James St. at point)  $288,000  $29,000  $317,000  $360,000 

Total Focus Area #1 
 

$18,069,000 
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

2.01 Kingston Mills Locks North 
Dock  $190,000  $19,000  $30,000  $245,000 

2.02 Southern Colonel By Lake 
Waterfront Path (East of Eden 
Valley Open Space)

 $295,000  $30,000  $45,000  $370,000 

2.03 Northern Colonel By Lake 
Waterfront Path (South of 
Edenwood Park)

 $310,000  $30,000  $40,000  $380,000 

2.04 Edenwood Park  $370,000  $37,000  $43,000  $450,000 
2.05 Aragon Road Boat Launch 

(roadside at Colonel By Lake)  $100,000  $10,000  $13,000  $133,000 

2.06 Cecil & Wilma Graham Park  
(Aragon Rd)  $1,864,000  $186,000  $165,000  $2,215,000 

2.07 Jarvis Open Space (end of 
Jarvis Road)  $265,000  $30,000  $18,000  $313,000 

2.08 Colonel By Park  $330,000  $33,000  $47,000  $410,000 
2.09 Lookout on Treasure Island 

Causeway (at causeway)  $125,000  $13,000  $22,000  $160,000 

2.10 Madoma Community Centre  $280,000  $28,000  $42,000  $350,000 
2.11 Channel View Park  $200,000  $20,000  $30,000  $250,000 
2.12 English Landing Park  $200,000  $20,000  $30,000  $250,000 
2.13 Grass Creek Park  $2,000,000  $200,000  $175,000  $2,375,000 
2.14 Rawsons Point  $200,000  $20,000  $30,000  $250,000 
2.15 Riverwood Park  $250,000  $25,000  $45,000  $320,000 
2.16 Little Collins Lake Small Craft 

Access (East side  - Perth Rd)  $120,000  $13,000  $13,000  $133,000 

2.17 Loughborough Lake Boat 
Launch (winter fishing access 
+ snowmobile access)  $175,000  $18,000  $23,000 

 $193,000 

2.18 Leo Lake Small Craft Launch  $130,000  $13,000  $23,000  $143,000 

Total Focus Area #2  $8,940,000 

Focus Area #2 Projects Cost Assumptions
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

3.01 Arthur Lower Park (at 
Homeward Ave and Bath Rd)  $275,000  $28,000  $37,000  $340,000 

3.02 Collins Bay Open Space (at 
Rankin Cres and Bath Rd.)  $156,250  $16,000  $27,750  $200,000 

3.03 Collins Bay Boat Launch 
(Phase 2)  $240,000  $24,000  $36,000  $300,000 

3.04 Collins Bay Road Right of Way 
Waterfront Access  $125,000  $13,000  $22,000  $160,000 

3.05 Bath Road Bridge Connection 
(Bayridge Drive)  $420,000  $42,000  $43,000  $505,000 

3.06 Coverdale Drive On Street 
Pathway (south side)  $430,000  $43,000  $47,000  $520,000 

3.07 Rotary Park  $275,000  $28,000  $37,000  $340,000 
3.08 Lemoine Point Conservation 

Area  $450,000  $45,000  $50,000  $550,000 

3.09 Waterfront Pathway 
Connection - From  Lemoine 
Point to Front Rd. 

 $900,000  $90,000  $50,000  $1,040,000 

3.10 Front Rd Path on Street 
Pathway (Lemoine to 
Smugglers Cove)  $325,000 

 $32,000  $43,000  $400,000 

3.11 Smugglers Cove (Old Front 
Rd. and Front Rd - west end)  $125,000  $13,000  $17,000  $155,000 

3.12 Old Front Rd Path on Street 
Pathway  $380,000  $38,000  $42,000  $460,000 

3.13 Horsy Bay Parkette (at 
Bayridge and Front Rd.)  $200,000  $20,000  $30,000  $250,000 

3.14 Lakeland Point Drive on 
Street Pathway  $280,000  $28,000  $37,000  $345,000 

3.15 Reddendale On Road Path 
(Front Rd to Patterson Park)  $490,000  $49,000  $51,000  $590,000 

3.16 Private Park (Between 39 and 
41 Lakeland Point Drive)  $75,000  $8,000  $100,000  $100,000 

3.17 Everitt Park  $175,000  $17,500  $27,500  $220,000 

Focus Area #3 Projects Cost Assumptions
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

3.18 Private Park (18 Lakeshore 
Blvd) "No Dog" Park  $125,000  $13,000  $22,000  $160,000 

3.19 Crerar Park  $325,000  $33,000  $52,000  $410,000 
3.20 Patterson Park  $225,000  $25,000  $30,000  $280,000 
3.21 Sand Bay (Behind Invista)  $1,400,000  $140,000  $130,000  $1,670,000 
3.22 Cataraqui Bay Breakwater 

Study  $250,000  $25,000  $35,000  $310,000 
3.23 Front Road Causeway (west 

end by Invista)  $275,000  $28,000  $37,000  $340,000 
3.24 Little Cataraqui Marsh 

Pathway West (CSL Lands)  $1,012,500  $101,000  $96,500  $1,210,000 
3.25 Greenview Drive Pathway 

Connection (By Apartments)  $115,000  $12,000  $23,000  $150,000 
3.26 Rideau Trail: Little Cataraqui 

Marsh Pathway (East)  $925,000  $93,000  $102,000  $1,120,000 
3.27 Elevator Bay Pier (South End)  $560,000  $56,000  $64,000  $680,000 

Total Focus Area #3
 

$12,805,000 
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

4.01 Improved Connection 
through Providence 
Continuing Care Centre 
(Behind Hospital)

 $555,000  $55,000  $60,000  $670,000 

4.02 Transport Canada Coal Dock 
(at Lakewater Lane)  $295,000  $29,000  $32,000  $356,000 

4.03 Portsmouth Olympic Harbour  TBD   
4.04 Kingston Penitentiary (Foot of 

Sir John A. Macdonald Blvd)  $1,200,000  $120,000  $105,000  $1,425,000 

4.05 King Street West Sidewalk 
(South Side from Penitentiary 
to Breakwater Park)

 $540,000  $54,000  $66,000  $660,000 

4.06 Sidewalk in Alwington Place 
King St. to CSC St. Helens)  $120,000  $12,000  $18,000  $150,000 

4.07 Correction Canada Property 
- Pathway link Alwington to 
Tett (through St. Helens)

 $135,000  $14,000  $21,000  $170,000 

4.08 J.K. Tett Centre  $200,000  $20,000  $20,000  $240,000 
4.09 Breakwater Park (2013 Master 

Plan)  $4,100,000  $410,000  $361,000  $4,880,000 

4.10 Kingston Central Heating 
Plant (southside)  $550,000  $60,000  $75,000  $685,000 

4.11 Macdonald Park  $2,250,000  $230,000  $200,000  $2,680,000 
4.12 Richardson Beach  $1,125,000  $115,000  $100,000  $1,340,000 
4.13 On Road Pathway - Emily St. 

to Simcoe Street via King  $120,000  $12,000  $18,000  $150,000 

Total Focus Area #4
 

$13,406,000 

Focus Area #4 Projects Cost Assumptions



April 2016

Kingston’s Waterfront Master Plan

541

# Project Construction Contingency Design 
Costs

Total 
(Rounded)

5.01 Waterfront Pathway 
Connection Simcoe St. to 
West St.

 $237,500  $24,000  $38,500  $300,000 

5.02 West Street Boat Launch  $350,000  $35,000  $55,000  $440,000 
5.03 An Gorta Mor Park  $400,000  $40,000  $50,000  $490,000 
5.04 Pump House Steam Museum 

Pathway Improvements  $200,000  $20,000  $30,000  $250,000 

5.05 Pathway Improvements  $250,000  $25,000  $35,000  $310,000 
5.06 Lower Union Parking 

Reconfiguration  $356,250  $36,000  $47,000  $440,000 

5.07 Lower Union Pier 
Enhancements  $800,000  $80,000  $88,000  $970,000 

5.08 Navy Memorial Park  $280,000  $28,000  $37,000  $350,000 
5.09 Pedestrian Feature Bridge 

(Lower Union Pier to Marine 
Museum)

 $400,000  $40,000  $44,000  $490,000 

5.10 Marine Museum Promenade 
and Park  $490,000  $49,000  $54,000  $600,000 

5.11 Gore Street Enhancement 
and Lookout  $280,000  $28,000  $37,000  $350,000 

5.12 Battery Park  $360,000  $36,000  $44,000  $440,000 
5.13 Confederation Basin 

Breakwater  $1,000,000  $100,000  $90,000  $1,190,000 

5.14 Confederation Basin Marina  $650,000  $65,000  $70,000  $785,000 
5.15 Waterfront Promenade 

Improvements (Williams to 
Johnson St.)  $400,000  $40,000  $50,000  $490,000 

5.16 Pedestrian Feature Bridge 
(Battery Park to Delta Hotel)  $650,000  $65,000  $72,000  $792,000 

5.17 Delta Hotel Perimiter Walkway 
Enhancements  $1,470,000  $147,000  $130,000  $1,750,000 

5.18 Clarence Street 
Enhancements (Parking and 
Sidewalk Enhancements)  $300,000  $30,000  $40,000  $370,000 

Focus Area #5 Projects Cost Assumptions
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

5.19 Confederation Park  $5,200,000  $520,000  $450,000  $6,150,000 
5.20 Crawford Wharf  $810,000  $81,000  $90,000  $980,000 
5.21 Holiday Inn  $637,500  $64,000  $70,000  $780,000 
5.22 Waterfront Promenade 

(Princess Street to Queen 
Street Pier)  $675,000  $68,000  $77,000  $820,000 

5.23 Queen Street Pier Promenade  $555,000  $56,000  $69,000  $680,000 
5.24 Wolfe Island Ferry Terminal  $400,000  $40,000  $50,000  $490,000 

Total Focus Area #5
 

$20,707,000 
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# Project Construction Contingency Design 
Costs

Total 
(Rounded)

6.01 Wolf Island Ferry to LaSalle 
Causeway (sidewalk 
improvements)

 $120,000  $12,000  $18,000  $150,000 

6.02 RMC Waterfront Promenade 
(around edge of RMC)  $1,065,000  $105,000  $100,000  $1,270,000 

6.03 Fort Henry Waterfront 
Pathway (around Navy Bay)  $443,750  $44,000  $50,000  $540,000 

6.04 Fort Henry Walkways (by Fort 
on point)  $645,000  $65,000  $70,000  $790,000 

6.05 Deadmans' Bay Pathway 
Martello to DND lands)  $325,000  $40,000  $45,000  $410,000 

6.06 Arrowhead Beach Park  $355,000  $35,000  $40,000  $430,000 
6.07 Pathway connecting 

Arrowhead Beach to Lurdys 
Lane

 $810,000  $81,000  $89,000  $980,000 

6.08 Ravensview Park  $125,000  $13,000  $22,000  $160,000 
6.09 Pathway connecting LaSalle 

Blvd to McKnight Rd  $263,000  $27,000  $40,000  $330,000 

6.10 Sibbit Park  $125,000  $13,000  $17,000  $160,000 
6.11 Pathway connecting Sibbit 

Ave to Greensboro Ave  $146,000  $15,000  $19,000  $180,000 

6.12 Faircrest Park  $150,000  $15,000  $20,000  $190,000 
6.13 Riverside Waterside Park  $250,000  $25,000  $33,000  $310,000 
6.14 Pathway connecting Concord 

Dr. to King Pitt Rd  $192,500  $19,000  $25,000  $240,000 

6.15 Pathway connecting Glenn 
Lawrence Cres. to Milton Ave 
(through woodlot)

 $1,025,000  $103,000  $90,000  $1,220,000 

6.16 Milton Connection (vacant 
subduvsuin lot / woodlot)  $170,000  $17,000  $22,000  $210,000 

6.17 Milton Lookout Park  $265,000  $27,000  $35,000  $330,000 
6.18 Esplanade Park  $425,000  $43,000  $56,000  $530,000 
6.19 Esplanade to Hwy 2 Fishing 

Platform  $115,000  $12,000  $23,000  $150,000 

Total Focus Area #6  $8,580,000 

Focus Area #6 Projects Cost Assumptions






